STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 11/01/ 05 I N TULARE AND FRESNO COUNTI ES AT RR | NVOCLVEMENT 11/ 02/ 05
CONTRACT NUMBER 06- 0C6404 VARI QUS LOCATI ONS CONTRACT CODE 'E '
LOCATI ON 06- TUL- 201-0. 0/ 14.0 12 CONTRACT | TEMS

06- FRE-198-22. 7/ 28. 7
06- FRE- 33-54. 4/59. 5
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 3 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 3 ENG NEERS EST 1, 625, 070. 00 AMOUNT OVER 751, 690. 00 PERCENT OVER EST 46. 26
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,376, 760. 00 2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 2,496, 262. 00 1 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335 BID IS OVER SBP
VI SALI A CA 93291 PREFERENCE LIM TS
3 2,499, 765. 00 3 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



06- 0C6404 Bl D245

06- TUL- 201 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
11/ 01/ 05 11/ 02/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A B S L CONSTRUCTI ON | TEM 6 ( PARTI AL)
HAYWARD CA
K R C SAFETY I TEM 3
VI SALI A CA
WORKS STRI PI NG AND MARKI NG I TEM5 10 THRU 12

VEST COVI NA CA



06- 0C6404 Bl D245
06- TUL- 201 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
11/ 01/ 05 11/ 02/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG COLD PLANI NG
VI SALI A CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SAMS EQUI PMENT AND SUPPLI ES MESSAGE BOARD RENTAL
FRESNO CA
TAKAKO TRAFFI C CONTROL TRAFFI C CONTROL
MOUNTAI N RANCH CA
WORKS STRI PI NG AND NMARKI NG STRI PI NG
VEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PROGRAM

FOUNTAI N VALLEY CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

K R C SAFETY
VI SALI A CA

WORKS STRI PI NG AND NMARKI NG
VEEST COVI NA CA

SUPPLY MESSAGE BOARD

CONSTRUCTI ON AREA SI GNS

STRI PI NG



06- 0C6404 Bl D245

06- TUL- 201 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
11/ 01/ 05 11/ 02/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 800. 00 800. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 000. 00 6, 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 253, 000. 00 253, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 700. 00 5, 700. 00
6 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 18, 700 2.50 46, 750. 00
7 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 690 86. 00 231, 340. 00
8 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 18, 700 94. 00 1, 757, 800. 00
9 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 90 1.00 90. 00
10 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 170 35. 00 5, 950. 00
11 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 90, 900 . 60 54, 540. 00
( SPRAYABLE)
12 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4, 430 3.00 13, 290. 00

TOTAL 2,376, 760. 00



06- 0C6404 Bl D245

06- TUL- 201 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
11/ 01/ 05 11/ 02/ 05
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1,125.00 1125. 00
2 10, 000. 00 10000. 00 500. 00 500. 00
3 5, 847.00 5847. 00 5, 300. 00 5300. 00
4 65, 000. 00 65000. 00 419, 000. 00 419000. 00
5 10, 150. 00 10150. 00 25, 000. 00 25000. 00
6 5.00 93500. 00 2.90 54230. 00
7 104. 90 282181. 00 85. 00 228650. 00
8 101. 00 1888700. 00 90. 00 1683000. 00
9 750. 00 67500. 00 1.00 90. 00
10 32.00 5440. 00 35. 00 5950. 00
11 .60 54540. 00 .70 63630. 00
12 2.80 12404. 00 3. 00 13290. 00
TOT 2,496, 262. 00 2,499, 765. 00



